	OFFICE OF THE PROJECT DIRECTOR, GORAKH HILLS DEVELOPMENT AUTHORITY, BUNGALOW # 25/II/A, PHASE V, SABA AVENUE, STREET NO. 32, EXTENSION “D”, DHA, KARACHI
                                                                                                                                                            Office No.         021-35247612
                                                                                                                                                                          Fax No.              021-35247615
       No. ADMIN(GHDA)5(42)/2014-15/60                                                                            Dated:  18-08-2016
NOTICE INVITING TENDERS
Sealed bids are invited from interested individual, contractors, Suppliers, firms and companies for the following works on (SPRA) Rules 2010.

	Sr. No.
	Name of Scheme
	Estimated Cost
(M)
	Earnest Money
(M)
	Tender Fee
(M)
	Time of Completion
(M)


      Development of Summer Resort at Gorakh 

	1.
	Construction of approach roads to Family Resorts, Mosque & Staff Quarters
	24.5
	0.49
	3000
	12 Months

	2.
	Construction of R.C.C Road & Retaining Wall in between 35Km to 42Km
	48.8
	0.976
	300
	12 Months

	3.
	Construction of C.C/R.C.C Road in between 42Km to Gorakh Hotel (Portions)
	23.24
	0.4648
	300
	12 Months

	4.
	Construction of Servant Hall near Gorakh Restaurant
	3.1
	0.062
	2000
	06 Months

	5.
	Construction of two shops @ 35K
	2.76
	0.0552
	2000
	06 Months

	6.
	Providing laying jointing  pipe distribution system 4”, 3” & 2” dia for water supply.
	47.2
	0.944
	2000
	12 Months

	7.
	Construction of culverts at different points of Gorakh Hills
	3.1
	0.062
	2000
	06 Months

	8.
	Construction of 08 Nos. Police Posts at different points of Gorakh Hills.
	10.70
	0.214
	3000
	12 Months

	9.
	Two Fancy pedestrian bridges in between Hotel & Huts and in between Huts and Mosque along with small dams
	7.0
	0.140
	3000
	06 Months

	10.
	Construction of Mosque (Phase ii)
	14.0
	0.280
	3000
	12 Months

	11.
	Construction of Drainage Works @ Gorakh Hills
	38.5
	0.77
	3000
	12 Months

	12.
	Construction of 08 Nos. View Points, Erection of Sign Boards & Installation of Mirrors at blind curves enroute Gorakh
	12.70
	0.254
	3000
	06 Months



1. The Contract document/banks tenders can be obtained from the office of the Project Director, Gorakh Hills Development Authority, Bungalow # 25/ii/A, Phase V, Saba Avenue, Street No. 32, Extension “D”, DHA, Karachi on payment of tender fee/ (Non-Refundable) on an working day up to 20-09-2016. 

2. The tenders duly filled in properly & sealed in envelope will be received on 20-09-2016 & will be opened on the same day in presence of the interested contractors or their authorized representative who may desire to be present. 

3. The contractors should produce call deposit as earnest money in the name of undersigned. 

4. The procuring agency may reject al are any bids subject to the relevant provision of (SPRA) Rules.

5. The registration with Pakistan Engineering Council is required for the work above 4.0m.

6. Undertaking taking on affidavit that firm I not involved in any litigation or abandoned any work in the Department. 

7. The participant’s contractors shall have to quote the rates on the schedule “B” (Bill of Quantities). Committee for opening of tenders comprising the undersigned along with the Director General, Gorakh Hills Development Authority. 
Note:
                  2nd TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN RESPONDED WORKS SHALL BE 05-10-2016.


                                                                                                                           (PROJECT DIRECTOR)
                                                                                                                        Gorakh Hills Development Authority
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