Solid Waste Management
Board

GOVERNMENT OF SINDH

No More Corruption in Pakistan

Tender Documents / RFP
SSWMB/NIT-3/2016-17

[Single Stage - One Envelope Procedure
As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)]

Work 3.4
Repair, Re-installation and One Year Maintenance of Weigh Bridge of
SSWMB at Landfill Sites Deh Gond Pass (Hub River Road) Karachi.

Estimated Cost: 1,621,180.00 + Tender Cost: Rs. 2,000/-
Offer rate

Time Limit: 12 Months

To be Opened on: 19.09.2016 Validity of Tender: 60 Days

EXECUTIVE DIRECTOR (OPERATIONS-I)

Note:
i This document is also available on SPPRA and SSWMB website and can be downloaded and
submitted on the day and time as mentioned in the NIT along with Tender Cost fee.

ii. All bidders are required to sign and stamp each and every page of the bidding document before
submission, else their bids shall be considered non-responsive._

Client:

Bungalow No. 13 Al-Hamrah Housing Society, Shaheed e Millat Road, Karachi
Tel No. 021-9933 3706 - 07 Fax 021-9933 3700
URL: www.sswmb.gos.pk Email: info@sswmb.gos.pk
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Tender Documents / RFP
(Reference No. SSWMB-NIT-3/2016-17)

Work 3.4
Repair, Re-installation and One Year Maintenance of Weigh Bridge
of SSWMB at Landfill Sites Deh Gond Pass (Hub River Road)

Karachi.

[Single Stage — One Envelope Procedure
As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)]

SCHEDULE

Issuance 30th August, 2016 to 19th September, 2016
Bid Submission 19th September, 2016 by 03:00 PM
Bid Opening 19th September, 2016 at 03:30 PM

Date of issue:

Name of Contractor:

Contractor’s
Representative

Name & Signature of
Tender Issuing Officer:

SEAL AND SIGNATURE OF
THE CONTRACTOR

Executive Director (Operations-I) Contractor
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INVITATION FOR BIDS

Executive Director (Operations-I) Contractor



NIT No:

Method and procedure of Procurement:

Description of Work:

SSWMB/NIT-3/2016-17

SINGLE STAGE - ONE ENVELOP PROCEDURE
[As per Rule 46(1) of Sindh Public

Procurement Rules, 2010 (Amended 2013)]

Repair, Re-installation and One Year
Maintenance of Weigh Bridge of SSWMB at
Landfill Sites Deh Gond Pass (Hub River Road)

Karachi.
Name of Bidder:
MINIMUM BIDDER'’S ELIGIBILITY CRITERIA
S.NO. Eligibility / Qualification Criteria YES NO Remarks
1 NTN
2 Sindh Revenue Board Registration (SRB) Registration
3 Proof of payment of tender document fee
4 Required Bid Security is attached
5 Bid is signed, named and stamped by the authorized
person of the firm along with Authorized letter.
NOTE:

No bid shall be evaluated unless the bidder fulfills minimum eligibility criteria.

Executive Director (Operations-I)

Signature of Contractor

Contractor
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oD GOVERNMENT OF SINDH
) i}:’;;

Solid Waste Management
Sindh Solid Waste Management Board

Board

Notice Inviting Tender
(SSWMB-NIT-3/2016-17)

Government of Sindh under an Act of Sindh Assembly has established Sindh Solid Waste Management Board (SSWMB) to manage
Municipal Solid Waste, Medical Hazardous Waste and Industrial Hazardous Waste in an integrated and holistic manner in Karachi and
all other cities and towns of the Province.
= ‘Establishment of Six Garbage Transfer Station (GTS)’ and ‘Rehabilitation and Scientific Development of Two existing

Landfill Sites’ are important components of Integrated Municipal Solid Waste Management Plan of Karachi.

=  Sindh Solid Waste Management Board (SSWMB) invites sealed bids from interested Contractors / Firms, for carrying out the

following works & services:

Tender Procurement
Reference Name of Work & location of GTS Procedure Schedule
Number
NIT-3.1 Con.structi(_)n. of Bound?ry_ Wall a_rour?d Garba_ge Transfer | Single Stage - One i Issuanceof Bids:
/ 2016-17 | Stations (Civil works) - Six different sites in Karachi Envelope Procedure 30 August to 19
NIT-3.2 Operation and Maintenance of SSWMB Landfill Site at Deh Jam | Single Stage - One September 2016
/2016-17 Chakro (Near Surjani Town) Envelope Procedure
- - — - ii. Bid submission:
NIT-3.3 Operation ar_)d Maintenance of SSWMB Landfill Site at Deh Gond | Single Stage - One 19 September 2016
/2016-17 | Pass (Hub River Road) Envelope Procedure up to 03:00 PM
NIT-3.4 Repair, Re-installation and One year Maintenance of Weigh | Single Stage - One o ]
/2016-17 Bridge at Landfill Site, Deh Gond Pass {Hub River Road) Envelope Procedure | lil. Bid opening:
NIT-3.5 Supply and Installation of Diesel Generator at Head Office of | Single Stage - Two Ii SOeBP_ tgeon;lﬁr 2016
/2016-17 SSWMB, Karachi Envelope Procedure ’

=  The Contractor / Firms must have valid registration with Pakistan Engineering Council in the relevant category / discipline or
above, and having required codes for specific category of the work (shown against each in RFP documents).

=  Registration with FBR (NTN / Sales Tax) and SBR {where applicable) is required.

= Interested companies can obtain Tender Documents including eligibility criteria upon payment of Tender Document Fee
{non-refundable) through PAY ORDER OR BANK DRAFT of Pak Rs.2000 (for each assignment in favor of Sindh Solid Waste
Management Board as per schedule given above from the office of Assistant Director (Finance), SSWMB during office hours.
Alternatively the documents may also be downloaded from the website www.pprasindh.gov.pk or www.sswmb.gos.pk. The
companies downloading the documents from the websites must submit Tender Document Fee as mentioned above at the
time of submission of the bid.

=  The Bids must be in sealed envelope. SEPARATE BIDS ARE TO BE SUBMITTED FOR EACH WORK / SERVICE CONTRACT.

=  The envelope must clearly state i. Name of assignment (work / service) ii. Tender Reference Number.

=  Sindh Solid Waste Management Board will not be responsible for any cost or expenses incurred by bidding firms and reserves
the right to terminate the procurement process at any time subject to relevant provision of SPP Rules, 2010 {Amended 2013).

= In case Government announces Holiday on the date of opening of bids or force majeure, the bids shall be opened on next
working day.

=  Interested firms should submit their inquires / bids / documents to the following address:

Executive Director (Operations-lI) Karachi

Sindh Solid Waste Management Board

Bungalow No. 13, Al-Hamra Housing Society, Shaheed-e-Millat Road, Karachi.
Ph# 021 99333705-07 Fax# 021 99333700 Email Address: info@sswmb.gos.pk  website: www.sswmb.gos.pk
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Instructions to Bidders

1. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filled in form of percentage above/ below or on item rates to be quoted, Form
of Agreement and drawings.

2. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim
enhanced rates for any item in this contract.

3. The SSWMB shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

4. The envelope containing the tender documents shall refer the name and
number of the work.

5. All works shall be measured by standard instruments according to the rules.

6. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

7. Any bid received by the SSWMB after the deadline for submission of bids shall
be rejected and returned unopened to the bidder.

8. Prior to the detailed evaluation of bids, the SSWMB will determine whether the
bidder fulfills all Codal requirements of eligibility criteria given in the tender
notice such as registration with tax authorities, turnover statement, experience
statement, and any other condition mentioned in the NIT and bidding
document. If the bidder does not fulfill any of these conditions, it shall not be
evaluated further.

9. Bid without bid security of required amount and prescribed form shall be
rejected.

10.Bids determined to be substantially responsive shall be checked for any
arithmetic errors. Arithmetical errors shall be rectified on the following basis;

a) In case of item rates, .If there is a discrepancy between the unit rate
and the total cost that is obtained by multiplying the unit rate and quantity,
the unit rate shall prevail and the total cost will be corrected unless in the
opinion of the Agency there is an obvious misplacement of the decimal point
in the unit rate, in which case the total cost as quoted will govern and the unit
rate corrected. If there is a discrepancy between the total bid amount and the
sum of total costs, the sum of the total costs shall prevail and the total bid
amount shall be corrected.

b) Where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern.

Executive Director (Operations-I) Contractor



(a)
(b)

(c)

(d)
(e)
(f)
()

(h)

(1)

()

(k)

0
(m)

BIDDING DATA

Name of Procuring Agency:

Brief Description of Work:

Procuring Agency’s address:

Estimated Cost:

Amount of Bid Security:
Period of Bid Validity (days):

Security Deposit:
(including bid security):

Percentage, if any,
to be deducted from bills:

Deadline for Submission
of Bids along with time:

Venue, Time, and Date
of Bid Opening:
Time for Completion from written

order of commence:

Liquidity damages:

Deposit Receipt No, Date, Amount :

Executive Director (Operations-I)

Sindh Solid Waste Management Board

Repair, Re-installation and One Year
Maintenance of Weigh Bridge of
SSWMB at Landfill Sites Deh Gond
Pass (Hub River Road) Karachi.

Bungalow No. 13, Al-Hamra Housing
Society, Shaheed e Millat Road,
Karachi.

1,621,180.00 + Open Rate.

One Percent

60 Days

Ten Percent

Two Percent Bid Security +
Eight Percent Deducted From Bills

19th September, 2016 by 03:00 PM
SSWMB, Bungalow No. 13, Al-Hamra
Housing Society, Shaheed e Millat
Road, Karachi at 03:30 PM

One Years

0.05% Per Day of contract amount.

Contractor E



Conditions of Contract

1. Commencement & Completion Dates of work. The contractor shall
not enter upon or commence any portion or work except with the written
authority and instructions of the Engineer-in-charge / Deputy Director (Ops)
or of in subordinate-in-charge of the work. Failing such authority the
contractor shall have no claim to ask for measurements of or payment for
work. The contractor shall proceed with the works with due expedition and
without delay and complete the works in the time allowed for carrying out the
work as entered in the tender shall be strictly observed by the contractor and
shall reckoned from the date on which the order to commence work is given
to the contractor. And further to ensure good progress during the execution of
the wok, contractor shall be bound, in all in which the time allowed for
completion of any work exceeds one month, to achieve progress on the
prorate basis.

2. Liquidated Damages. The contractor shall pay liquidated damages to
the Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of
liquidated damage paid by the contractor to the Agency shall not exceed 10
per cent of the contract price. Agency may deduct liquidated damages from
payments due to the contractor. Payment of liquidated damages does not
affect the contractor's liabilities.

3. Termination of the Contract.

(A) Sindh Solid Waste Management Board may terminate the contract if
either of the following conditions exits:-

(i) contractor causes a breach of any of the Contract;

(ii)  the progress of any particular portion of the work is
unsatisfactory and notice of 10 days has expired;

(iii)  inthe case of abandonment of the work owing to the serious
illness or death of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a
payment certified by the DD (Ops) is not paid to the contractor
within 60 days of the date of the submission of the bill;

(B) The SSWMB has power to adopt any of the following courses as may
deem fit:-

(i) to forfeit the security deposit available except conditions
mentioned at A (iii) and (iv) above;

(ii)  to finalize the work by measuring the work done by the contractor.

(C) Inthe event of any of the above courses being adopted by the SSWMB,
The contractor shall have:-

Executive Director (Operations-I) Contractor E



(i) no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials, or
entered into any engagements, or made any advances on
account of, or with a view to the execution of the work or the
performance of the contract.

(ii)  however, the contractor can claim for the work done at site duly
certified by the executive engineer in writing regarding the
performance of such work and has not been paid. SSWMB may
invite fresh bids for remaining work.

4. Possession of the site and claims for compensation for delay. The
officer shall give possession of all parts of the site to the contractor. If
possession of site is not given by the date stated in the contract data, no
compensation shall be allowed for any delay caused in starting of the work on
account of any acquisition of land, water standing in borrow pits/
compartments or in according sanction to estimates. In such case, either date
of commencement will be changed or period of completion is to be extended
accordingly.

5. Extension of Intended Completion Date. The SSWMB either at its
own initiatives before the date of completion or on desire of the contractor
may extend the intended completion date, if an event (which hinders the
execution of contract) occurs or a variation order is issued which makes it
impossible to complete the work by the intended completion date for such
period as he may think necessary or proper. The decision of the Executive
Engineer in this matter shall be final; where time has been extended under
this or any other of this agreement, the date for completion of the work shall
be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement. When time has been extended as
aforesaid, it shall continue to be the essence of the contract and all s of the
contract shall continue to be operative during the extended period.

6. Specifications. The contractor shall execute the whole and every part
of the work in the most substantial and work-man-like manner and both as
regards materials and all other matters in strict accordance with the
specifications lodged in the office of the Executive Engineer and initialed by
the parties, the said specification being a part of the contract. The contractor
shall also confirm exactly, fully and faithfully to the designs, drawing, and
instructions in writing relating to the work signed by the Engineer-in-charge
/ Deputy Director (Ops)/ Deputy Director (operations) and lodge in his office
and to which the contractor shall be entitled to have access at such office or on
the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or
cause to be made copies of the specifications, and of all such designs,
drawings, and instructions as aforesaid.

7. Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as
frequently as the progress of the work may justify for all work executed and
not included in any previous bill at least once in a month and the Engineer-in-

Executive Director (Operations-I) Contractor



charge / Deputy Director (Ops) shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, as for
as admissible, adjusted, if possible before the expiry of ten days from the
presentation of the bill, at any time depute a subordinate to measure up the
said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge / Deputy Director (Ops) may prepare a bill from such list
which shall be binding on the contractor in all respects. The Deputy Director /
Procuring Agency shall pass/certify the amount to be paid to the contractor,
which he considers due and payable in respect thereof, subject to deduction of
security deposit, advance payment if any made to him and taxes. All such
intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge / Deputy Director
(Ops)from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one
month of the date fixed for the completion of the work otherwise Engineer-in-
charge’s certificate of the measurements and of the total amount payable for
the works shall be final and binding on all parties.

8. Reduced Rates. In cases where the items of work are not accepted as
so completed, the Engineer-in-charge / Deputy Director (Ops)may make
payment on account of such items at such reduced rates as he may consider
reasonable in the preparation of final or on running account bills with reasons
recorded in writing.

9. Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the
general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has
authorized the variation in writing subject to the limit not exceeding the
contract cost by of 15% on the same conditions in all respects on which he
agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work.
The contractor has no right to claim for compensation by reason of alterations
or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with
items in the Bill of Quantities, the quotation by the contractor is to be in the
form of new rates for the relevant items of work, and if the Engineer-in-charge
/ Deputy Director (Ops)is satisfied that the rate quoted is within the rate
worked out by him on detailed rate analysis, and then only he shall allow him
that rate after approval from higher authority.

Executive Director (Operations-I) Contractor



(D) The time for the completion of the work shall be extended in the
proportion that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to
be exceeded by more than 15%, and then Deputy Director (Ops) can adjust the
rates for those quantities causing excess the cost of contract beyond 15% after
approval of Executive Director (Operations) Karachi.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial
contract amount, shall be subject of another contract to be tendered out if the
works are separable from the original contract.

10. Quality Control.

(A) Identifying Defects: If at any time before the security deposit is
refunded to the contractor/during defect liability period mentioned in bid data,
the Engineer-in-charge / Deputy Director (Ops) or his subordinate-in-charge of
the work may instruct the contractor to uncover and test any part of the works
which he considers may have a defect due to use of unsound materials or
unskillful workmanship and the contractor has to carry out a test at his own
cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to
rectify or remove and reconstruct the work so specified in whole or in part, as
the case may require. The contractor shall correct the notified defect within the
Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge / Deputy Director
(Ops)shall give the contractor at least 14 days notice of his intention to use a
third party to correct a defect. He may rectify or remove, and re-execute the
work or remove and replace the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer / Deputy Director (Ops) considers that rectification /
correction of a defect is not essential and it may be accepted or made use of; it
shall be within his discretion to accept the same at such reduced rates as he may
fix therefore.

11.

(A) Inspection of Operations. The Engineer / Deputy Director (Ops) and his
subordinates, shall at all reasonable times have access to the site for supervision
and inspection of works under or in course of execution in pursuance of the
contract and the contractor shall afford every facility for and every assistance in
obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer / Deputy Director (Ops)
shall give the contractor reasonable notice of the intention of the Engineer-in-
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charge / Deputy Director (Ops) or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders
and instructions, or have a responsible agent duly accredited in writing present
for that purpose, orders given to the contractor’s duly authorized agent shall be
considered to have the same force an effect as if they had been given to the
contractor himself.

12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the
reach without giving notice of not less than five days to the Engineer whenever
any such part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be
made for such work, or for the materials with which the same was executed.

13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its
performance of the contract. if any damage is caused while the work is in
progress or become apparent within three months of the grant of the certificate
of completion, final or otherwise, the contractor shall make good the same at his
own expense, or in default the Engineer may cause the same to be made good by
other workmen, and deduct the expenses from retention money lying with the
Engineer / SSWMB.

14. Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a
written permit from the Executive Director (Ops). When such permit is given,
and also in all cases when destroying, cutting or uprooting trees, bush-wood,
grass, etc by fire, the contractor shall take necessary measures to prevent such
fire spreading to or otherwise damaging surrounding property. The contractor
is responsible for the safety of all its activities including protection of the
environment on and off the site. Compensation of all damage done intentionally
or unintentionally on or off the site by the contractor’s labour shall be paid by
him.

15.  Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall
not subcontract any part of the works without the prior consent of the Engineer
/ Deputy Director (Ops). Any such consent shall not relieve the contractor from
any liability or obligation under the contract and he shall be responsible for the
acts, defaults and neglects of any subcontractor, his agents, servants or
workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such

Executive Director (Operations-I) Contractor



subcontractor or his employees as if he or it were employees of the contractor.

16. Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Executive Director (ops) of the circle/officer/one grade higher to awarding
authority shall be final, conclusive and binding on all parties to the contract
upon all questions relating to the meaning of the specifications, designs
drawings, and instructions, hereinbefore mentioned and as to the quality of
workmanship, or materials used on the work or as to any other questions, claim,
right, matter, or thing whatsoever in any way arising out of, or relating to the
contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure
to execute the same, whether arising, during the progress of the work, or after
the completion or abandonment thereof.

17. Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer / Deputy Director (Ops)
(hereinafter called the Engineer in-charge) of such completion, but neither such
certificate shall be given nor shall the work be considered to be complete until
the contractor shall have removed all temporary structures and materials
brought at site either for use or for operation facilities including cleaning debris
and dirt at the site. If the contractor fails to comply with the requirements of
this then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses
so incurred from the contractor’s retention money. The contractor shall have no
claim in respect of any surplus materials as aforesaid except for any sum
actually realized by the sale thereof.

18. Financial Assistance /Advance Payment.

(A) Mobilization advance shall not be applicable.

19. Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

20. Refund of Security Deposit / Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of
refund of security deposit to a contractor from the last date on which its final
measurements are checked by a competent authority, if such check is necessary
otherwise from the last date of recording the final measurements), the defects
notice period has also passed and the Engineer has certified that all defects
notified to the contractor before the end of this period have been corrected, the
security deposit lodged by a contractor (in cash or recovered in installments
from his bills) shall be refunded to him after the expiry of three months from
the date on which the work is completed.

Executive Director (Operations-I) Contractor



Bill of Quantities (BoQ)

Name of Work: Repair, Re-installation & One Year Maintenance of Weigh Bridge at Landfill
site Deh Gond Pass (Hub River Road) Karachi.

Description and rates of items based on composite schedule of rates.
Part-A (Civil Work)

;I; Description Qty. Rate Unit Amount
Dismantling  cement concrete reinforced
1 separating reinforcement cement from concrete 936 5445 0% Cft 50965

cleaning and straightening the same.
(Gen. Sch. Pg.10 Itme#10)

Excavation in foundation of building bridges and
other structure i/c dag belling refilling around
2. structure with excavated earth watering ramming | 6240 | 3176.25 | % Cft 198198
lead up to 5ft (c) in hard soil

(Gen Sch P. 4 Item No. 18 (b)).

Excavation in rocks, dressed to designed section,
grades and profiles, excavated material disposal
off within 100ft. lift upto 5ft.

(Gen. Sch. Page no.2 6(b)).

624 10133 % Cft 63290

Providing / Laying cement concrete brick or stone
4. ballast 1%2” to 2” gauge etc complete (in ratio| 1040 | 9416.28 | % Cft 97929
1:4:8)

Reinforced cement concrete work i/c all labour *
material except the cost of steel reinforcement &
its labour for binding & binding which will be paid
separately. This rate also i/c all kinds of forms
moulds lifting shuttering curing, rendering &
finishing the exposed surface (i/c screening & _
washing of single) a) RCC work in roof slab beams 14[29 0 337 P Cft 488333
columns rafts lintels & other structural members
laid in situ precast laid in position complete in all
respect ( 90) lbs. cement 2 cft. sand 4 cft. single 8
to ¥4 gauge ) etc. complete.

(Gen. Sch. P.18/6-a (1)) (Ratio 1:2:4)

Fabrication of mild steel reinforcement using tore
bars for cement concrete i/c cutting laying
6. bending in position making joints & fastening i/c | 64.69 | 5001.70 P Cft 323560
cost of binding wire (also i/c removal of rust from
bars) etc. complete (Gen Sch P-18/7.b)
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Providing / Laying 1:3:6 cement concrete Solid
Block masonry wall 8” and below in thickness set
in 1:6 cement sand mortar in ground floor super
stricture including raking out joints & curing etc
complete

(Sch Buil P-18 (22))

306

15771.01

% Cft

48259

Providing and laying 2” thick topping cement
concrete (1:2:4) I/C surface finishing and dividing
into panels: ( Gen Sch P-41/16 (b))

272

3275.50

0p Sft

8909

Providing / Laying Cement Plaster 34” thick in 1:4
ration upto 20 ft height etc complete
(Gen Sch P-57 / 11 (b-c))

1224

3015.76

0p Sft

36913

10.

White Washing One Coat
(1st coat over primary coat).

1224

416.63

P %Sft

5100

11.

Color washing two coats.
(Gen Sch P. 53 Item No. 25 (b)).

1224

859.90

06 Sft

10525

12.

Preparing surface and painting of doors and
windows any type, (including edge)
(Gen. Sch. Page. 69 (c)).

40

2116.41

% Sft

847

13.

Supply and fixing fiber glass tank of approved
quality and design and wall thickness as specified
[/c cost of nutes, bolts and fixing in platform of
cement concrete 1:3:6 and making connections for
in let & out-let & over flow pipes etc. complete.
(Gen. Sch. Pg.21, Item#3(c)) 500 Gallon

37505.42

Each

37505

14.

Providing and laying tiles glazed 6”x6"x%"on floor
or wall facing in required color and pattern of
STILE specification joined in white cement and
pigment over a base of 1:2 grey cement mortar
3/4” thick including washing and filling of joints
with slurry of white cement and pigment in
desired shape with finishing, clearing and cost of
wax polish etc. complete including cutting.

(Gen. Sch. Pg.46 Item#60)

454

30509.77

% Sft

138514

15.

Providing and fixing squatting type white glazed
earthen were w.e pan with including the cost of
flushing cistern with internal fitting and flush Pipe
with bend & making requisite number of holes in
walls plantain & floor for pipe connection &
making good in cement concrete 1.2.4

(W/S. Sch. Pg.1 Item#1)

5044.60

Each

5045

16.

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position i/c chowkats
hold fasts hinges, iron tower bolts, chocks cleats,
handles and cords with hooks, etc.

(a) 2” thick

(W/W. Sch. Pg.57 Item#7)

40

1336.59

P Sft

53644

Executive Director (Operations-I)

Contractor




Supplying & fixing in position iron/steel grill of
%" x Y size flat iron of approved design i/c

17. | painting 3 coats etc. complete (weight not to be 40 180.50 P Sft 53644
less than 3.7 Lbs./Sq. Foot of finished grill).
(I/R.Sch. Pg.92 Item#26)
Total Amount 1,621,180/-
Premium quoted by the contractor............. % above / below..................
Grand Total

Total Amount

Executive Director (Operations-I)

Contractor




Name of Work: Repair, Re-installation & One Year Maintenance of Weigh Bridge at Landfill
site Deh Gond Pass (Hub River Road) Karachi.

For Running Contract of 01 year

Part B ( Non Schedule Item )

Sr.
No.

Description

Qty.

Units Rate
In Rs.

Amount
In Rs.

Dismantling and transportation of weigh bridge
from existing site of work to proposed site i/c
laying & fixing with all accessories etc.
complete.

Contents / Includes:-

Removal of steel structure Weigh Bridge
with anchors / angles etc. from old /
existing pit.

Re-installation of steel structure Weigh
Bridge on new deep pit at LFS.

Providing / Fixing of new load cells (08
Nos. capacity 25 to 30 ton each. Brand,
Manufacturer, assembler and
imported must be from UK, USA, EU &
Japan).

Providing / Fixing of weighing terminal
(complete accessories / branded and new)
with printer etc.

Painting of pit, steel structure with heat
resistant paint.

Testing & Commissioning with full load.

1]Job

NOTE:

The quantities may vary and same will be acquired / procured from the
lowest bidder as and when required on need based throughout the

contractual period.

Executive Director (Operations-I)

Contractor




Tender are required to comply with all the clauses mentioned in the terms and
conditions of the tender along with submission of all the relevant documents
required. In case of any deviation / incomplete documents from tenderer will be

prohibited for competing in the tender / render their offer in invalid.

Pay Order/ Demand Draft No drawn on

(Name & address of the Bank) for an Amount of Rs.

in words ( )

of Bid Security equal to 1% of the total bid amount (original must be attached with

Bid).
Cost of bid:
a) Cost based on Composite Schedule of Rates.

b) Cost based on Non-schedule / Offered Rates.

c) Total cost of bid (a+b)

in words ( )

Full Name & Address of Firm

CNIC No. of authorized Person

Signature of Authorized Person

Seal / Stamp of Firm

NOTE: The quantities may vary and same will be acquired / procured from the
lowest bidder as and when required on need based throughout the
contractual period.

Executive Director (Operations-I) Contractor



