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o Estimated| Earnest | Tender Time
i Name of Scheme/Location Taluka Costin | Money in | Feein
A.D.P.No: coi 2 % Allowed
Million Million |Rupees
PROVINCIAL A.D.P. SCHEMES (ELECTRICAL WORKS)
123143 Provision of Missing Facilities under Education Sector Reforms
(ESR) (2009-10 Programme)
1 PACKAGE-|
GBPS Sadoro Khan Jafferi Shikarpur
GBPS Lal Pir Shikarpur 0.100 0.005 1000 6 Months
2 PACKAGE-II
GBPS Habibullah Mungrani G.Yasin
GBPS Muhammad Saleh Chachar @ Jumo Jhangwani Khanpur 0.100 0.005 1000 6 Months
3 PACKAGE-III
GBPS Khan Muhammad Kori Khanpur
GBFS Dodo Kosh @ Eid Muhammad Brohi Khanpur 0.100 0.005 1000 6 Months
4 PACKAGE-IV
GBPS Jhangal Shar @ Muhammad Laiq Bhayo Khanpur
GBPS Nabi Bux Kalhoro Khanpur 0.100 0.005 1000 6 Months
128/147  Construction of 2-Roomed Shelterless Primary Schools in Sindh
(2007-08 Programme)
5 PACKAGE-V
GBPS Gohar Bharchund Shikarpur
GBPS Ghulam Hussain Pathan Shikarpur ~ 0.200 0.01 1000 6 Months
5 PACKAGE-VI
GBPS Habibullah Soomre Khanpur
GBPS Haji Neor Muhammad Jafferi Khanpur 0.150 0.008 1000 6 Months
5 PACKAGE-VII
GBFS Allah Warayo Jafferi Khanpur
GBPS Azeem Jafferi Khanpur 0.200 0.01 1000 6 Months
162/255 Up-gradation of Middle Schools to High Schools & High Schools
to Higher Secondary Schools in Sindh (2007-08 Programme)
Middle Schools to High Schools
8 GGMS Bukeja Muhallah U.C-7 Shikarpur ~ 0.300 0.015 1000 6 Months
164/257  Rehabilitation of existing High / Higher Secondary Schools in
Sindh (2008-09 Programme)
9 GBHS Hamayoon Shikarpur 0.250 0.013 1000 & Months
293/455 Construction / Re-Construction of Existing Offices for field
Officers of Education & Literacy Department in Larkano Division
10 District Education Office Shikarpur Shikarpur 0.400 0.02 1000 6 Months
DISTRICT A.D.P. SCHEMES
2329/19 Rehabilitation of Existing Boys/ Girls Primary/Elementary of
Taluka & District Shikarpur (2013-14 Programme)
T GBPS New Foujdari Shikarpur ~ 0.200 0.01 1000 6 Months
12 GGPS Qazi Habibullah Shikarpur  0.200 0.01 1000 6 Months




