	NAME OF SCHEME:-
	Construction Road from Hazar (Bago Daro) Road to Village Ali Nawaz Panhyar Mile 0/5-1/5


 (SCHEDULE “B”)(BOQ)
PART’A’ROAD WORK

	QTY:
	ITEM OF WORK
	RATE
	UNIT
	AMOUNT

	
	 1/-Earth work for road embankment By bulldozers i/cs: plugging mixing clod breaking dressing & compacting with optimum moisture content lead upto 100’ & lift upto 5ft: in all types of soil.
(S.I No: 3 P/No: 1).
A) COMPACTING UPTO 85%MODIFIED AASHO DENSITY.

	

	641000
	Cft:         withextra lead
	@Rs.7723/95
	P. %0Cft:
	Rs4951052/= 

	
	B) COMPACTING UPTO 95-100%MODIFIED DENSITY


	

	76100
	 Cft:        withextra lead
	@Rs.10253/72
	P. %0 Cft:
	Rs:780308/-

	
	2/-Preparing Sub-Base course by supplying & spreading stone metal 1 ½”-2”gauge of approved quality from approved quarry in required thickness to proper camber & grade i/cs: hand packing filling voids with 10 cft: screening & Non plastic quarry fines of approved source watering & compacting to achieve 98-100%density as per modified AASHO Specification (Rate i/cs: all costs of materials T&P & carriage upto site of work)

(S.I No: 8© P/No: 3).

	

	32630Cft
	
	@ Rs.6354/14
	P.% Cft:
	Rs.2073356/= 

	
	3/-Laying Brick on end edging i/cs: supply of 9”x4½”x3”Ist: Class Burnt bricks excavation for having edging with small size parallel to the road (Rate i/cs: lead upto side of work)

	

	10877  Rft
	
	@ Rs.2844/58 
	P.% Rft:
	Rs.369405/-

	
	4/-Preparing Base course i/cs: supplying & spreading stone metal of approved quality properly graded to maximum size of 1 ½” in r-=tequired thickness to proper camber & grade i/cs: supplying & spreading l5 cft: screening & Non plastic quarry fines filling depression with stone metal after initial rolling i/cs: watering & compacting the same so as to achieve 100% density as per modified AASHO Specification. (Rate i/cs: all costs of materials T&P & carriage upto site of work)

	

	16513  Cft
	
	@ Rs.7316/52
	P.% Cft:
	Rs.1193690/= 


	
	5/-Providing Surface Dressing Ist: Coat on new or existing surface with 30lbs: bitumen & 4.00 Cft: Crush bajri of required size i/cs: cleaning the road surface rolling etc: complete. (Rate i/cs: all costs

	

	65261 Sft
	
	@ Rs.1605/98
	P.% Sft:
	Rs.1048079/= 

	
	6/-Providing 1”thick (consolidate) Premixed Carpet in proper camber & grade i/cs: supplying of 10 cft: Crush bajri 4 cft: Hillsand (of approved quality and grade) with 67lbs: bitumen of 80/100 penetration i/cs: fixing in machinical mixer in required proportion i/cs: heating materials and cleaning the road surface (Hillsand 2 cft: for mixing and 2 cft: for dusting)
(S.I No: 17  P/No: 8).

	

	65261 Sft
	
	@ Rs.4455/93
	P.% Sft:
	Rs.2951709/-

	
	7/-Earth work for embankment from barrow pit i/cs: laying in 6”layers clod breaking remaining dressing complete lead upto 100’ & lift upto 5.0’ (In ordinary Soil
(S.I No: 2 P/No: 1).

	

	62700 cft:
	  Withextra lead
	@Rs.6278/37
	P. %0Cft
	Rs.393654/-

	
	
	Total Rs: 13701253/= 


	
	
	Decreased Cost of Bitumen
28.26 ton @Rs:5427/- P.Ton 
	 Rs(-)153367/= 



___________ % Above/Below (Amount to be added/deducted)











Rs.__________________

Deduct (-)Difference Cost of Bitumen

            Rs.


      .
                          Grand Total:



            Rs.__________________

Total Amount in Word: _____________________________________________

__________________________________________________________________
	       CONTRACTOR

	EXECUTIVE ENGINEER

HIGHWAY DIVISION

KHAIRPUR


Note :- Subject to Any Changes/

   Variation in Rates/


   Quantity as per T. Sanction.
	NAME OF SCHEME:-
	Construction Road from Hazar (Bago Daro) Road to Village Ali Nawaz Panhyar Mile 0/5-1/5


 (Schedule “B”) (BOQ)

PART’B’ M/STRUCTURE

	QTY:
	ITEM OF WORK
	RATE
	UNIT 
	AMOUNT

	
	1/-Excavation in foundation of building bridges & other structure i/cs: degbelling dressing refilling around the structure lead upto 100’& lift upto 5.0’in ordinary soil.
	

	1250Cft:
	
	@Rs:3716/25
	P.% 0 Cft:
	Rs:3970/= 

	
	2/-Cement concrete brick or stone ballast of 1 ½”-2”guage ratio (1:4:8)
	

	245 Cft:
	
	@Rs:9416/28
	P. % Cft:
	Rs.23070/-

	
	3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4)

	357 Cft:
	
	@Rs:12501/41
	P. % Cft:
	Rs.44630/=

	
	4/-Cement concrete plain i/cs: placing compacting finishing & curing complete i/cs: screening & washing of stone aggregate without shuttering ratio (1:2:4)
	

	21 Cft:
	
	@Rs:14429/25
	P. % Cft:
	Rs.3030/=

	
	5/-Fabrication of mild steel reinforcement for cement concrete i/cs: cutting bending lying in position making joints & fastening i/cs: cost of mild steel & binding wire also rust from bars.
	

	6.82 Cwt
	
	@Rs.4820/20
	P. Cwt:
	Rs.32922/=

	
	6/-Rienforced cement concrete work i/cs: all labor & materials except the cost of steel reinforcement & its labor for bending & binding which will be paid separately. This rate also i/cs: all kinds of forms moulds lifting shuttering curing rending & finishing surface (I/cs: screening & washing of shingle) RCC work in roof slabs beams columns rafts & other structure member laid in situ or precuts in position complete in all respect ratio (1:2:4) 90 lbs: cement 2 cft: sand 4 cft: shingle  4/8”-1/4”gauge.  
	

	157 Cft:
	
	@ Rs.337/=
	P. Cft:
	Rs.52909/=


	
	7/-Cement plaster (1:3) upto 20’height ½”thick.
	

	198 Sft:
	
	@ Rs.2344/59
	P. % Sft:
	Rs.4642/=

	
	
	Total
	Rs.165173/

	
	
	Therefore will be 04 Nos
	


___________ % Above/Below (Amount to be added/deducted)











Rs.__________________

Deduct (-)Difference Cost of Bitumen

            Rs.


      .
                          Grand Total:



            Rs.__________________

Total Amount in Word: _____________________________________________

__________________________________________________________________
	       CONTRACTOR


	EXECUTIVE ENGINEER

HIGHWAY DIVISION

KHAIRPUR


Note :- Subject to Any Changes/


   Variation in Rates/

        Quantity as per T. Sanction.
	NAME OF SCHEME:-
	Construction Road from Hazar (Bago Daro) Road to Village Ali Nawaz Panhyar Mile 0/5-1/5


 (Schedule “B”) (BOQ)

PART’B’ M/STRUCTURE

	QTY:
	ITEM OF WORK
	RATE
	UNIT 
	AMOUNT

	
	1/-Excavation in foundation of building bridges & other structure i/cs: degbelling dressing refilling around the structure lead upto 100’& lift upto 5.0’in ordinary soil.
	

	875Cft:
	
	@Rs:3716/25
	P.% 0 Cft:
	Rs:2779/= 

	
	2/-Cement concrete brick or stone ballast of 1 ½”-2”guage ratio (1:4:8)
	

	175 Cft:
	
	@Rs:9416/28
	P. % Cft:
	Rs.16476/-

	
	3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4)

	561 Cft:
	
	@Rs:12501/41
	P. % Cft:
	Rs.46755/=

	
	4/-Cement concrete plain i/cs: placing compacting finishing & curing complete i/cs: screening & washing of stone aggregate without shuttering ratio (1:2:4)
	

	37 Cft:
	
	@Rs:14429/25
	P. % Cft:
	Rs.5410=

	
	5/-Cement plaster (1:3) upto 20’height ½”thick.
	

	737 Sft:
	
	@ Rs.2344/59
	P. % Sft:
	Rs.17279/=

	
	
	Total
	Rs.112076/

	
	
	Therefore will be 700 Rft Nos
	785432


___________ % Above/Below (Amount to be added/deducted)











Rs.__________________

Deduct (-)Difference Cost of Bitumen

            Rs.


      .
                          Grand Total:



            Rs.__________________

Total Amount in Word: _____________________________________________

__________________________________________________________________
	       CONTRACTOR


	EXECUTIVE ENGINEER

HIGHWAY DIVISION

KHAIRPUR


Note :- Subject to Any Changes/


   Variation in Rates/


   Quantity as per T. Sanction.
