OFFICE OF THE 

EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO
(Near High Court Building, CMC Road  Larkano  Ph:  074-9410501, Fax 074-9410552,  Email: ewlarkana@hotmail.com)
No. XEN(EWD)/TC/G-55/2481
 

 
Larkano, Dated 
                                 19/10/2016
NOTICE INVITING TENDERS


Sealed tenders are invited on Standard bidding documents from interested contractors/firms for the following works as per SPPRA Rules 2010.

	ADP No./ S.No.
	Name of Scheme /Location 
	Estimated 

Cost

(in million)
	Earnest

 Money

(in rupees)
	Tender

 Fee

(in rupees)
	Period 
of

Completion

	198
	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (16 Class Rooms) (2011-12 Programme)
	
	
	
	

	1
	GGPS. MTG Ratodero (3 C.R)
	2.800
	56,000
	3000
	18 months

	201
	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Larkano   (6-Units) (2011-12 Programme)
	
	
	
	

	2
	GGMS. Channa Muhalla 
	2.350
	47,000
	3000
	20 months

	205
	Construction of building for existing Shelterless Primary Schools in Taluka Bakrani / Dokri (6-Units) (2013-14 Programme)
	
	
	
	

	3
	GBPS. Soonharo Gadhi
	3.000
	60,000
	3000
	20 months

	208
	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani & Dokri (7-Units) (2013-14 Programme)
	
	
	
	

	4
	GBPS. Dahar Muhalla Karani (2 C.Rooms)
	2.100
	42,000
	3000
	15 months

	210
	Integrated rehabilitation of Elementary Schools in Taluka Larkano (11 Units) (2013-14 Programme)
	
	
	
	

	5
	GGPS. Muhammad Saleh Brohi 
	1.100
	22,000
	1500
	15 months

	212
	Reconstruction of dangerous Primary School Buildings of Taluka & District Larkano (10 Units) (2013-14 Programme)
	
	
	
	

	6
	GBPS. Lal Dino Bhutto
	1.900
	38,000
	1500
	15 months

	220
	Construction/ Reconstruction of dangerous Primary School Buildings of Taluka Ratodero (8-Units) (2015-16 Programme)
	
	
	
	

	7
	GBPS. Khuda Bux Mohil
	1.900
	38,000
	3000
	15 months

	222
	Rehabilitation of existing Primary Schools in Taluka Ratodero District Larkano (11 Units) (2015-16 Programme)
	
	
	
	

	8
	GBPS. O.C Naudero (Replacement of Slab)
	1.400
	28,000
	1500
	15 months

	233
	Rehabilitation of Govt. Boys Higher Secondary School Naudero (2010-11 Programme) Revised)
	
	
	
	

	9
	GBHSS. Naudero (balance work)
	2.800
	56,000
	3000
	12 months

	236
	Rehabilitation of building for existing High/ Higher Secondary Schools in Taluka Larkano (7 Units) (2011-12 Programme)
	
	
	
	

	10
	GBHS. Municipal Larkano 
	1.900
	38,000
	3000
	18 months

	238
	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Bakrani (7 Units) (2011-12 Programme)
	
	
	
	

	11
	GBHS. Pathan (North side 3 C.R)
	1.400
	28,000
	1500
	18 months

	249
	Development of Park in existing High / Higher Secondary Schools in District Larkano (9 Units) (2011-12 Programme)
	
	
	
	

	12
	GBHS. Naudero No.2
	2.000
	40,000
	3000
	18 months


	253
	Integrated rehabilitation of existing Secondary & Higher Secondary Schools in Taluka Ratodero (2 Units)
	
	
	
	

	13
	GBHS. Garhi Khuda Bux Bhutto
	4.500
	90,000
	3000
	24 months

	254
	Construction of Residential Quarters/ Bungalows for District Education Officers (3 Units) (2011-12 Programme)
	
	
	
	

	14
	District Education Officer Larkano
	5.000
	100,000
	3000
	24 months

	255
	Rehabilitation / Improvement of Education Office Buildings District Larkano (6-Units) (2011-12 Programme)
	
	
	
	

	15
	Director Schools Education Office, Larkano (balance work) 
	2.500
	50,000
	3000
	15 months

	
	District New Schemes 2016-17
	
	
	
	

	1
	Construction of building for existing shelterless Primary Schools Taluka Larkano  (2016-17 Programme) 
	
	
	
	

	16
	GBPS. Allahando Mirbahar
	3.300
	36,000
	3000
	24 months

	17
	GBPS. Bhooro Kalhoro at Sobho Khan Shar
	3.300
	36,000
	3000
	24 months

	18
	GBPS. Ghulam Rasool Mugheri
	3.300
	36,000
	3000
	24 months

	19
	GBPS. Shah Hassan
	3.300
	36,000
	3000
	24 months

	2
	Construction of building for existing shelterless Primary Schools Taluka Dokri  (2016-17 Programme)
	
	
	
	

	20
	GBPS. Muhammad Ali Mugheri
	3.300
	36,000
	3000
	24 months

	21
	GBPS. Gumbal Pur
	3.300
	36,000
	3000
	24 months

	22
	GBPS. Mitho Arijo
	3.300
	36,000
	3000
	24 months

	3
	Construction of building for existing shelterless Primary Schools Taluka Bakrani  (2016-17 Programme)
	
	
	
	

	23
	GBPS. Naseer Muhammad Shaikh
	3.300
	36,000
	3000
	24 months

	24
	GBPS. Sher Muhammad Kalhoro
	3.300
	36,000
	3000
	24 months

	25
	GBPS. Rohal Kalhoro
	3.300
	36,000
	3000
	24 months

	4
	Provision of missing facilities in existing Elementary Schools Taluka Larkano (2016-17 Programme)
	
	
	
	

	26
	GBPS. Cattle Colony Larkano (2 C.R, B.Wall)
	2.490
	49,800
	3000
	24 months

	27
	GBPS. Panjal Bhutto at Shahmeer Shaikh (2 C.R) 
	2.150
	43,000
	3000
	24 months

	28
	GBPS. Gul Muhammad Brohi (1 C.R)
	1.080
	21,600
	1500
	24 months

	29
	GBPS. Sache Bux Jagirani (2 C.R)
	2.150
	43,000
	3000
	24 months

	30
	GBPS. Ghulam Nabi Abbasi (2 C.R)
	2.150
	43,000
	3000
	24 months

	31
	GBPS. Darya Khan Kalhoro (1 C.R)
	1.080
	21,600
	1500
	24 months

	32
	GBPS. Hamzo Jatoi (1 C.R)
	1.080
	21,600
	1500
	24 months

	33
	GBPS. Chakar Kalhoro (1 C.R)
	1.080
	21,600
	1500
	24 months

	34
	GBPS. Haji Khan Umrani (1 C.R)
	1.080
	21,600
	1500
	24 months

	35
	GBPS. New Nazar Muhalla Larkano (2 C.R)
	2.150
	43,000
	3000
	24 months

	5
	Provision of missing facilities in existing Elementary Schools Taluka Ratodero (2016-17 Programme)
	
	
	
	

	36
	GGPS. Fatehpur Ratodero (2 C.R)
	2.150
	43,000
	3000
	24 months

	37
	GBPS. Gulab Labano at Cheezalabad (2 C.R)
	2.150
	43,000
	3000
	24 months

	38
	GBPS. Waris Dino Machi (1 C.R) 
	1.080
	21,600
	1500
	24 months

	39
	GBPS. Razi Pitafi (1 C.R)
	1.080
	21,600
	1500
	24 months

	40
	GBPS. Chandio Pitafi (1 C.R)
	1.080
	21,600
	1500
	24 months

	41
	GBPS. Meval Kot (1 C.R & Toilet) 
	1.580
	31,600
	3000
	24 months

	42
	GBPS. Izat Ji Wandh (2 C.R)
	2.150
	43,000
	3000
	24 months

	43
	GBPS. Bhoonbhatpur (1 C.R)
	1.080
	21,600
	1500
	24 months

	44
	GBPS. Khan Muhammad Rind (C.Wall & Toilet)
	1.300
	26,000
	1500
	24 months

	45
	GBMS. Jumo Agham (C.Wall & Toilet)
	1.800
	36,000
	3000
	24 months

	46
	GBPS. Ghulam Muhammad Unar (2 C.R)
	2.150
	43,000
	3000
	24 months

	6
	Provision of missing facilities in existing Elementary Schools Taluka Dokri (2016-17 Programme)
	
	
	
	

	47
	GBPS. Badeh (Main) (7 C.R) 
	7.550
	151,000
	3000
	24 months

	48
	GBPS. Khair Muhammad Butt (2 C.R)
	2.150
	43,000
	3000
	24 months

	49
	GBPS. Seehar (C.Wall & Toilet)    
	1.050
	21,000
	1500
	24 months

	50
	GBPS. Ali Bux Chandio (C.Wall & Toilet)
	1.050
	21,000
	1500
	24 months

	7
	Provision of missing facilities in existing Elementary Schools Taluka Bakrani (2016-17 Programme)
	
	
	
	

	51
	GBPS. Abdul Samad Tunio (C.Wall & Toilet)
	1.100
	22,000
	1500
	24 months

	52
	GBPS. Muhammad Essa Hulio (C.Wall & Toilet)
	1.300
	26,000
	1500
	24 months

	53
	GBPS. Pir Wadhal Shah (C.Wall & Toilet)
	1.100
	22,000
	1500
	24 months

	54
	GGPS. Pir Wadhal Shah (C.Wall & Toilet)
	1.100
	22,000
	1500
	24 months

	55
	GBPS. Bakhodero (C.Wall & Toilet)
	1.100
	22,000
	1500
	24 months

	56
	GBMS. Nau Abad (C.Wall & Toilet)
	1.100
	22,000
	1500
	24 months

	57
	GBPS. Gazi Mashori (C.Wall & Toilet)
	1.100
	22,000
	1500
	24 months

	8
	Reconstruction of Elementary School Buildings Taluka Larkano (2016-17 Programme)
	
	
	
	

	58
	GBPS. Hasu Jatoi
	2.400
	48,000
	3000
	24 months

	59
	GBPS. Qaiser Brohi
	2.400
	48,000
	3000
	24 months

	9
	Reconstruction of Elementary School Buildings Taluka Ratodero (2016-17 Programme)
	
	
	
	

	60
	GBPS. Bhai Khan Ghanghro
	5.000
	100,000
	3000
	24 months

	61
	GBPS. Kareem Bux Langah
	1.900
	38,000
	3000
	24 months

	62
	GBPS. Gul Hassan Kodrani
	1.400
	28,000
	1500
	24 months

	63
	GGPS. Ketchi Unar
	1.900
	38,000
	3000
	24 months

	64
	GGPS. Bhando Qubo
	2.400
	48,000
	3000
	24 months

	65
	GBPS. Waris Dino Machi
	2.400
	48,000
	3000
	24 months

	10
	Reconstruction of Elementary School Buildings Taluka Dokri & Bakrani
	
	
	
	

	66
	GBPS. Obhayo Lakhair Tal: Dokri
	1.700
	34,000
	3000
	24 months

	67
	GBPS. Absani Tal: Dokri
	1.700
	34,000
	3000
	24 months

	68
	GBPS. Pir Bux Brohi Tal: Dokri
	1.900
	38,000
	3000
	24 months

	69
	GBPS. Siddique Machi Tal: Dokri
	1.750
	35,000
	3000
	24 months

	70
	GBPS. Khairo Jhatiyal Tal: Dokri
	1.900
	38,000
	3000
	24 months

	71
	GBPS. Dara Tal: Dokri
	1.900
	38,000
	3000
	24 months

	72
	GBPS. Ghulam Qadir Unar Tal: Bakrani
	1.900
	38,000
	3000
	24 months

	73
	GBPS. Yar Muhammad Brohi Tal: Bakrani
	1.400
	28,000
	1500
	24 months

	11
	Integrated rehabilitation of Primary / Elementary Schools Taluka Larkano (2016-17 Programme)
	
	
	
	

	74
	GBPS. Shah Muhammad Sindhi (C.Wall N/S 10 C.R G+F)
	1.900
	38,000
	3000
	24 months

	75
	GBMS. Wapda Colony
	2.800
	56,000
	3000
	24 months

	76
	GBPS. Saindad Mugheri
	2.400
	48,000
	3000
	24 months

	77
	GBPS. Raheem Bux Brohi
	1.400
	28,000
	1500
	24 months

	78
	GGPS. Shah Latif
	4.200
	84,000
	3000
	24 months

	79
	GGPS. Dhamrah
	2.000
	40,000
	3000
	24 months

	12
	Integrated rehabilitation of Primary / Elementary Schools Taluka Ratodero (2016-17 Programme)
	
	
	
	

	80
	GBPS. Ratodero No.1
	3.800
	76,000
	3000
	24 months

	81
	GBPS. Abdul Rashid Brohi
	1.400
	28,000
	1500
	24 months

	82
	GBPS. Jarwar
	1.900
	38,000
	3000
	24 months

	83
	GBPS. Wali Muhammad Brohi
	1.400
	28,000
	1500
	24 months

	84
	GBPS. Sono Khan Brohi
	1.900
	38,000
	3000
	24 months

	85
	GBPS. Aitbar Khan Brohi
	1.900
	38,000
	3000
	24 months

	86
	GGPS. Wasayo Bhutto
	1.400
	28,000
	15000
	24 months

	13
	Integrated rehabilitation of Primary / Elementary Schools Taluka Dokri & Bakrani (2016-17 Programme)  
	
	
	
	

	87
	GBPS. Ghulam Hussain Butt (2 C.R, C.Wall, Toilet)
	3.500
	70,000
	3000
	24 months

	88
	GBPS. Veehar (Roof replacement)
	1.700
	34,000
	3000
	24 months

	89
	GBMS. Usman Kalhoro (Rehab: M.bldg:)
	1.600
	32,000
	3000
	24 months

	90
	GGMS. Bakrani (Rehab: M.bldg:)
	1.900
	38,000
	3000
	24 months

	91
	GBPS. Moosa Metlo (Rehab: M.bldg:)
	1.400
	28,000
	1500
	24 months

	92
	GBPS Dhooka Kalhora (Reconstt:)
	2.300
	46,000
	3000
	24 months

	14
	Improvement of existing High Schools & Provision of missing facilities Taluka Ratodero (2016-17 Programme)       
	
	
	
	

	93
	GGHSS. Naudero (Improvement)
	4.800
	96,000
	3000
	24 months

	94
	GBHS. Mirpur Bhutto (C.Wall, Science Hall)
	4.800
	96,000
	3000
	24 months

	15
	Improvement of existing High Schools & Provision of missing facilities Taluka Dokri (2016-17 Programme)
	
	
	
	

	95
	GBHS. Moen-Jo-Daro (Science Lab)
	3.000
	60,000
	3000
	24 months

	96
	GBHS. Gabbar Massan (Science lab, 2 C.R)
	6.000
	120,000
	3000
	24 months

	97
	GBHS. Bakhodero (2 C.R)
	3.000
	60,000
	3000
	24 months

	16
	Improvement / Provision of missing facilities in field offices of Education & Literacy Department District Larkano
	
	
	
	

	98
	TEO (G) Larkano
	2.400
	48,000
	3000
	24 months

	99
	DEO (ES&HSS) Larkano
	1.400
	28,000
	1500
	24 months

	100
	DEO (Primary) Larkano
	1.400
	28,000
	1500
	24 months

	101
	TEO (Male)Office Ratodero (C.Wall, Toilet, Ext.Dev)
	2.800
	56,000
	3000
	24 months

	102
	TEO (Female) Office Bakrani
	2.300
	46,000
	3000
	24 months


	76
	Installation of Solar Energy System at Govt. Boys Degree College Naudero District Larkano under Community Development Programme (CDP) for Sustainable Development Goals under Constituency of RSW-156. 
	
	
	
	

	103
	GBDC. Naudero 
	2.000
	40,000
	3000
	06 months

	255
	Up-gradation of Middle Schools to High Schools (230 Units) & High Schools to Higher Secondary Schools (115 Units) in Sindh (2007-08 Programme) 
	
	
	
	

	104
	GBMS. Kanga Tal: Larkano (balance work)
	3.700
	74,000
	3000
	20 months

	105
	GBMS. Agani Tal: Larkano (balance work)
	4.500
	90,000
	3000
	20 months


2. Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board and Pakistan Engineering Council in relevant category.
3. Method of Procurement (Single Stage Single Envelope).

4. Bidding/Tender Documents:

i. Issuance: Documents will be issued from date of publication / hoisting i.e from 01-11-2016 to 
 
    18.11.2016.

ii. Submission: Last date will be 22.11.2016 up to 1:00 pm.

iii. Opening: will be opened on    22.11.2016 at 2:00 pm.
iv. Un-responded tenders will be again issued / submitted/opened on following dates.
Attempt:

(a) Issue date: 


(b) Submission & Opening date
  2nd
 
    23.11.2016 to 09.12.2016 
     12.12.2016 at 2:00 pm. 

5. Terms & Conditions:

a. Under following conditions bid will be rejected:-

i. Conditional and telegraphic bids/tenders. 

ii. Bids not accompanied by bid security and form.

iii. Bids received after specified date and time. 

iv. Bids of black listed firms.
v. Bids received without information of technical staff working with firm.

vi. Bids received without list of Machinery & Equipment available with documentary evidence of its ownership & certificate of Bank  showing the credit worthiness along with Bank Statement.

b. Bid Validity Period: 90 Days.
c. The Firm/Contractor should have successfully completed at least two contracts of equivalent value and of same nature of work during last three years specially related to structural works. 
d. If the undersigned or any member of the Procurement Member remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
e. The bidder must be present in person during opening of bids.  No any representative of the bidder will be allowed to participate in bid openings.
f. The bidder must submit Bank Certificate showing the actual name of Bidder/Firm maintaining his/their account therein. 

g. Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010. 
h. Technical profile regarding eligibility of firm is required to be submitted 07 days prior to opening of bids. 

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

LARKANO

CFWCs to:

1. The Deputy Commissioner, Larkano for favour of his kind information.

2. The Chief Engineer, Education Works, Sukkur.

3. The Superintending Engineer, Education Works Circle, Larkano for favour of information and approval please.

4. The Director (Information), Advertisement Government of Sindh, Karachi along-with 03 extra copies for publication in the leading newspapers. 

5. The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.

6. The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.

7. The Executive Engineer, Roads Division / Buildings Division, Larkano.

8. The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano Region for vide publicity.

9. The Member of Procurement Committee for information. 

10. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).
EXECUTIVE ENGINEER
1

