

OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION HYDERABAD (RURAL)

No: TMA/Hyd/(R)/- 490 /2010

Dated: 02.08.2010

TENDER NOTICE

Sealed Tenders are invited for the following works for the year 2010-11 from interesting persons/parties in the light of Sindh Public Procurement Regulatory Authority Rules (SPPRA), 2010.

#	Name of work	Estimated cost in Millions	Call Deposit in Millions	Tender Fees in Rupees	Completion Period.
A	UNION COUNCIL HATRI				
1	Construction of C.C. Block in various villages of UC Hatri.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Hatri.	1.00	0.020	3,000/-	3 Months
3.	Construction of Culverts over canals/water courses within limits of UC Hatri.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Hatri.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Hatri.	0.50	0.010	2,000/-	3 Months
B	UNION COUNCIL MASU BHURGHRI				
1	Construction of C.C. Block in various villages of UC Masu Bhurghari.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Masu Bhurghari.	1.00	0.020	3,000/-	3 Months
3.	Construction of Culverts over canals/water courses within limits of UC Masu Bhurghari.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Masu Bhurghari.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Masu Bhurghari.	0.50	0.010	2,000/-	3 Months
C	UNION COUNCIL MOOSA KHATIAN				
1	Construction of C.C. Block in various villages of UC Moosa Khatian.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Moosa Khatian.	1.00	0.020	3,000/-	3 Months
3.	Construction of Culverts over canals/water courses within limits of UC Moosa Khatian.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Moosa Khatian.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Moosa Khatian.	0.50	0.010	2,000/-	3 Months
D	UNION COUNCIL SAWAN KHAN GOPANG				
1	Construction of C.C. Block in various villages of UC Sawan Khan Gopang.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Sawan Khan Gopang.	1.00	0.020	3,000/-	3 Months

3.	Construction of Culverts over canals/water courses within limits of UC Sawan Khan Gopang.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Sawan Khan Gopang.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Sawan Khan Gopang.	0.50	0.010	2,000/-	3 Months
E	UNION COUNCIL MOOLAN				
1	Construction of C.C. Block in various villages of UC Moolan.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Moolan.	1.00	0.020	3,000/-	3 Months
3.	Construction of Culverts over canals/water courses within limits of UC Moolan.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Moolan.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Moolan.	0.50	0.010	2,000/-	3 Months
F	UNION COUNCIL TANDO QAISAR				
1	Construction of C.C. Block in various villages of UC Tando Qaisar.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Tando Qaisar.	1.00	0.020	3,000/-	3 Months
3.	Construction of Culverts over canals/water courses within limits of UC Tando Qaisar.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Tando Qaisar.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Tando Qaisar.	0.50	0.010	2,000/-	3 Months
G	UNION COUNCIL TANDO FAZAL				
1	Construction of C.C. Block in various villages of UC Tando Fazal.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Tando Fazal.	1.00	0.020	3,000/-	3 Months
3.	Construction of Culverts over canals/water courses within limits of UC Tando Fazal.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Tando Fazal.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Tando Fazal.	0.50	0.010	2,000/-	3 Months
H	UNION COUNCIL TANDO HYDER				
1	Construction of C.C. Block in various villages of UC Tando Hyder.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Tando Hyder.	1.00	0.020	3,000/-	3 Months
3.	Construction of Culverts over canals/water courses within limits of UC Tando Hyder.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Tando Hyder.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Tando Hyder.	0.50	0.010	2,000/-	3 Months

I	UNION COUNCIL HOOSRI.				
1	Construction of C.C. Block in various villages of UC Hoosri.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Hoosri.	1.00	0.020	3,000/-	3 Months
3.	Construction of Culverts over canals/water courses within limits of UC Hoosri.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Hoosri.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Hoosri.	0.50	0.010	2,000/-	3 Months
J	UNION COUNCIL SERI				
1	Construction of C.C. Block in various villages of UC Seri.	1.00	0.020	3,000/-	3 Months
2.	Construction of Brick Pavement i/c Surface Drains in various villages of UC Seri.	1.00	0.020	3,000/-	3 Months
3.	Construction of Culverts over canals/water courses within limits of UC Seri.	0.50	0.010	2,000/-	3 Months
4.	Construction of Waiting Shed within limits of UC Seri.	0.50	0.010	2,000/-	3 Months
5.	Earth filling in various villages within limits of UC Seri.	0.50	0.010	2,000/-	3 Months
K	Repair/Renovation of Water Supply Scheme Muhammad Bux Parhiwar UC Tando Hyder	1.00	0.020	3,000/-	3 Months
L	Repair/Renovation of Water Supply Scheme Umer Parhiwar UC Tando Hyder	1.00	0.020	3,000/-	3 Months
M	Repair/Renovation of Pumping Disposal MTM Road, Tando Jam.	0.30	0.006	1,000/-	2 Months
N	Construction of Compound Wall around Disposal Works of Jam Ghar, Tando Jam.	0.60	0.012	2,000/-	2 Months
O	Construction of Fire Station under Flyover on Hyderabad-Mirpurkhas Road.	1.00	0.020	3,000/-	3 Months

Blank Tender Forms can be obtained from Office of the Administrator Taluka Municipal Administration Hyderabad (Rural), Ground Floor District Council Building Fatima Jinnah Road, Hyderabad on payment of Tender Fees/DR as mentioned above (Non-refundable) in shape of Pay Order/DR along with earnest money in shape of call deposit on 23.08.2010 upto 1.00 P.M which will be dropped back in tender box duly filled on 24.08.2010 upto 3.00 P.M and on same day will be opened in presence of parties. In case of no response, the next dates of collection and open of tenders will be 26.8.2010 & 27.08.2010 and 30.08.2010 & 31.08.2010.

Note:- The Procuring Agency may reject all or any bids subject to the relevant provisions of SPPRA Rules 2010.

ADMINISTRATOR
TALUKA MUNICIPAL ADMINISTRATION
TALUKA HYDERABAD (RURAL)