

**OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION KANDIARO,**  
**DISTRICT NAUSHAHRO FEROZE.**

No. TMA/KDRO/DEV/ 159

of 2010

Dated:- 28/09/2010

**NOTICE INVITING TENDER**

In the light of order of Honourable High Court of Sindh Bench Sukkur in C.P No.D-1249 of 2010, Sealed tender on B-I/B-II forms are hereby re-invited from interested contractors/firms/parties for following works.

**(TALUKA KANDIARO DEVELOPMENT PACKAGE)**

<b>S. No</b>	<b>Name of Scheme</b>	<b>Estimated Cost in Million</b>	<b>2% Earnest Money</b>	<b>Tender Fee</b>	<b>Period of Completion</b>
01	Constt: of S/ Drain & B/P Road Shakhani	0.300	6000	400	02 Months
02	Constt: of S/ Drains & B/P Road to Village Gul M. Heesbani	0.500	10000	1000	02 Months
03	Constt: B-type S/ Drains @ Mohbat Dero	0.700	14000	1000	03 Months
04	Constt: of Bridge over Gul Minor at Village Malook Kalhoro	0.400	8000	400	04 Months
05	Constt: B/P form link Road Soomar Channar Road to Village Detha along Nolakhi	0.500	10000	400	03 Months
06	Constt: of Musafir Khana at Village lorahi Faqir	0.200	4000	300	03 Months
07	Constt: of B/P and CC drain at Village Qasim Channa	0.300	6000	400	03 Months
08	Constt: of B/P Road at Village Ghullam Nabi Solangi	0.300	6000	400	03 Months
09	Constt: B/P & culvert to village Sahib Khan Solangi	0.200	4000	300	03 Months
10	Constt: of Bridge over Khair Minor near Darbello	0.200	4000	300	03 Months
11	Constt: of B/P and CC Topping and S/ Drains at Various streets of Darbello	1.00	20000	1000	06 Months
12	Constt: of S/drains @ Village Muhammad Ali Memon	0.300	6000	400	03 Months
13	Constt: of S/drains and B/P road at Village Qaim Din Solangi	0.200	4000	300	03 Months
14	Constt: of S/drain and B/P at Village Noor Muhammad Rind	0.200	4000	300	03 Months
15	Constt: of S/drains and culver Village Muhammad Jam Suhag	0.100	2000	200	03 Months
16	Constt: of S/drains at Village Hayat Siyal	0.150	3000	200	03 Months
17	Constt: of B/P and S/drains from Darbello station to Village Sultan Mahesar	0.500	10000	400	03 Months
18	Constt: of CC topping and S.D Village Dinpur	0.500	10000	400	03 Months
19	Constt: of S/drains at Village Sabab Abro (Street of Nazir Ali Abro)	0.200	4000	300	03 Months
20	Constt: of S/drains Ghullam Mustafa House Abra Mohalla Khanwhan	0.200	4000	300	03 Months
21	Constt: of S/drains and B/P Arif Memon shop centre Khanwhan	0.300	6000	400	03 Months
22	Constt: of S/drains Muhammad Haroon Shop at Khanwhan	0.200	4000	300	03 Months
23	Constt: of S/drains Farira and Soomar Mohalla at Khanwhan	0.200	4000	300	03 Months
24	Constt: of S/drains and B/P House of Buxal Sahito to Hote Koondhar House	0.250	5000	400	03 Months
25	Constt: of S/drains and B/P to village Juwan Solangi	0.200	4000	300	03 Months
26	Constt: of S/drains and B/P at Village Chuttal Bhatti (Khamiso Khan Bhatti)	0.100	2000	200	03 Months
27	Constt: of S/drains and B/P at Village Heesbani Mohalla Kandiara (Street Wali Muhammad Shah)	0.100	2000	200	03 Months

28	Constt: of CC Topping at Village Muhammad Khan Agro	0.500	10000	400	03 Months
29	Construction of S/drains and brick pavement at Shah Mohalla at Village Mitho Jajoho	0.200	4000	300	03 Months
30	Construction of S/drains and brick pavement Waryal Kalhoro Mohalla at Village Kaniya Kalhoro	0.200	4000	300	03 Months
31	Constt: of S/D and B/P at Village Chuttal Gandhai	0.200	4000	300	03 Months
32	Constt: of B/P at Village Choudagi	0.200	4000	300	03 Months
33	Constt: of B/P at Village Ali Whan	0.200	4000	300	03 Months
34	Constt: of B/P at Village Shahzado Jatoi	0.200	4000	300	03 Months
35	Constt: of B/P at Village Karim Bux Darwan	0.200	4000	300	03 Months
36	Constt: of B/P and S/drain Mallah Mohalla Khanwhan	0.300	6000	400	03 Months
37	Constt: of brick pavement & S/drain at Village Sher Muhammad Sahito Deh Mirzapur	0.200	4000	300	03 Months
38	Constt: of Library at Khanwhan	1.700	34000	2000	06 Months
39	Constt: of CC Topping at Village Makhdoom Allah Rakhio	0.500	10000	400	03 Months
40	Constt: of S/drains and brick pavement at Umrani Mangrio	0.200	4000	300	03 Months
41	Constt: of Culvert 05 Nos. at Village Mujhahid Ali Lakho	0.200	4000	300	03 Months
42	Constt: of Waiting Shed at Village Gul Abad Lakho	0.200	4000	300	03 Months
43	Constt: of S/drains at Village Morath	0.500	10000	400	03 Months
44	Constt: of S/drains at Village Ghullam Murtaza Bhatti	0.300	6000	400	03 Months
45	Constt: of S/drains and B/P at Haji Gul khan Raun	0.300	6000	400	03 Months
46	Constt: of CC Topping at Village Khizar Kalhoro	0.200	4000	300	03 Months
47	Constt: of B/P and Surface drain at Village Umer Sahito	0.200	4000	300	03 Months
48	Constt:of S/drain at Village Shafi Muhammad Sahito	0.200	4000	300	03 Months
49	Constt: of S/drain Kirar Kalo	0.200	4000	300	03 Months
50	Constt: of B/P Village Khokhar	0.200	4000	300	03 Months
51	Constt: of B/P village Rakhial Mirbhar	0.200	4000	300	03 Months
52	Constt: of B/P Tagar New Muhalla (Hafiz Ghullam Muhammad Mangejo)	0.200	4000	300	03 Months
53	Constt: of B/P Village Shuja Muhammad Shah	0.200	4000	300	03 Months
54	Surface Drain and brick pavement Village Khair Muhammad Dasti	0.500	10000	400	03 Months
55	Surface drain and brick pavement Village Jumo Kalhoro	0.200	4000	300	03 Months
56	Surface drain and brick pavement Village Detha	0.200	4000	300	03 Months
57	Surface drain and brick pavement Hussain Metlo	0.200	4000	300	03 Months
58	Surface drain and brick pavement Village Umer Mehasar	0.300	6000	400	03 Months
59	Surface drain and brick pavement Mitho siyal	0.300	6000	400	03 Months
60	Constt: of B/P and surface drain New Manjhat	0.400	8000	400	03 Months
61	Constt: of B/P and S/drains at Village Tunia Baqa Shah	0.300	6000	400	03 Months
62	Constt: of B/P and S/Drain at Village Lal Bux Mangrio	0.300	6000	400	03 Months
63	Constt: of B/P and S/Drain at Village Banho Faqeer Abro Deh Moria	0.400	8000	400	03 Months
64	Construction of Culvert (10 Nos) at Village Khokhar	0.500	10000	400	03 Months
65	Constt: of CC toping and surface drain Sayed Muhalla Khanwahan	0.700	14000	1000	04 Months
66	Constt: of surface drain and CC toping Auvadpur Muhalla Khanwahan	0.700	14000	1000	04 Months
67	Constt: of surface drain and CC toping Thana Muhalla Khanwahan	0.300	6000	400	03 Months
68	Constt: Surface drain and CC toping Lochi Muhalla Khanwahan	0.500	10000	600	03 Months
69	Constt; of culvert (02Nos) near village A. Majid Mehsar	0.100	2000	200	03 Months

70	Constt: of Surface drain and CC toping Bypass New colony Khanwahan:	0.400	8000	600	03 Months
71	Constt: of surface drain and B/P Dilwar Shah Muhalla Khanwahan	0.300	6000	400	03 Months
72	Constt: of Surface Drain & B/P Koondhar Muhalla Khanwahan	0.100	2000	200	03 Months
73	Constt: of Surface drain and B/P Village Buth Machhi	0.400	8000	600	03 Months
74	Constt: of surface Drain & B/P Allahwaryo Ruan	0.200	4000	300	03 Months
75	Constt: of surface drain & CC toping Mubat dero town	1.00	20000	2000	06 Months
76	Constt: of surface drain & B/P Ali Murad Jiskani	0.200	4000	300	03 Months
77	Constt: of surface drain & B/P Audhal Sargani	0.200	4000	300	03 Months
78	Constt: of surface drain & B/P Village Jaman Gadhi	0.200	4000	300	03 Months
79	Constt: of surface drain & B/P Shahmeer Dero Muhalla Sher Muhammad shah	0.200	4000	300	03 Months
80	Constt: of surface drain & B/P Village Ramzan Machihi	0.200	4000	300	03 Months
81	Constt: of surface drain & B/P Village Ghllam Mustafa Shah	0.200	4000	300	03 Months
82	Constt: of surface drain & B/P village Bashir Mallah	0.200	4000	300	04 Months
83	Constt: of surface drain & B/P village Hashim Channo	0.200	4000	300	04 Months
84	Constt: of surface drain & B/P village Fateh Sargani	0.200	4000	300	04 Months
85	Constt: of S/D & B/P Muhallah Arbab Bhutt Village Kanian Kalhora	0.200	4000	300	04 Months
86	Constt: of CC toping and S/D Channa Muhalla Darbello	0.700	14000	1000	06 Months
87	Constt: of CC toping and S/D Soomora Muhalla Darbello	0.700	14000	1000	06 Months
88	Constt: of CC toping and S/D Ansari Muhalla Darbello	0.700	14000	1000	06 Months
89	Constt: of CC toping and S/D Memon Muhalla Darbello	0.700	14000	1000	06 Months
90	Constt; of 2 Nos Culvert & S/D at Village Raban Kalhoro	0.500	10000	600	04 Months
91	Constt:/ Improvement of Metaled road from Hospital road TMA Office Kandiaro	1.00	20000	1000	04 Months
92	Constt: CC S/D & B/P Village Kabal Mangrio (Muhalla Ali Nawaz Mangrio)	0.300	6000	400	03 Months
93	Constt: of CC toping at Village Pir Kararo	0.300	6000	400	03 Months
94	Constt: of S/D House of Hakim Koondhar to House of Zameer Koondhar near High School Khanwahan	0.200	4000	300	02 Months
95	Constt:/ recondition of Metaled road Muhbat dero town	3.500	70000	3000	06 Months
96	Constt: of Metaled road at Village Saeed Khan Khushik	1.200	24000	2000	06 Months
97	P.L.J rising main for R/Drg: Scheme Village Saeed Khan Khushik	1.200	24000	2000	06 Months
98	Constt: of S/D at Village Guhram Gopang	0.200	4000	300	03 Months
99	Constt: of culvert at Village Rakhial Mirbhar	0.400	8000	600	04 Months
100	Constt: of S/D & CC toping Kori Muhalla Darbello	0.500	10000	600	04 Months
101	Constt: of Bridge over Salehpur minor	0.400	8000	600	03 Months
102	Constt: of S/D & B/P village Muhammad Chuttal Lakhair	0.400	8000	600	03 Months
103	Constt: of S/D & B/P Khuda Bux Khoso	0.700	14000	1000	06 Months
104	Constt: of B/P from Khosa Mangria Link road (Main Street)	0.200	4000	300	03 Months
105	Constt: of culvert, S/D & B/P Village Chhatal Shah	0.300	6000	400	03 Months
106	Providing & installing Electric poles for street light @ Darbello	0.500	10000	600	04 Months
107	Constt: of bricks pavement for village khudan sahito	0.200	4000	300	03 Months
108	Constt: of S/D and B/P village Jan Muhammad Sahito	0.300	6000	400	03 Months
109	Constt: of B/P from village Palio Mastoi to Pandhi Channa	0.500	10000	600	04 Months
110	Constt: of B/P Village Ali Sher Buriro	0.200	4000	300	03 Months
111	Constt: of B/P for village Miral Khan Bhurtt	0.300	6000	400	03 Months

112	Constt: of S/Drain @ Village Ghanghira	0.300	6000	400	03 Months
113	Constt: of S/D & B/P Village Soomor Khan Bhрут	0.300	6000	400	03 Months
114	Constt: of B/P for village Morio Mastoi	0.200	4000	400	03 Months
115	Constt: of waiting Shed bhorti (2 Rooms )	0.300	6000	400	03 Months
116	Constt: of waiting shed Village Badal Khan Solangi ( 2 Room )	0.300	6000	400	03 Months
117	Constt: of B/P for village Palio Mastoi	0.300	6000	400	03 Months
118	Constt: of B/P for village Ghazi Khan Kalhoro	0.400	8000	600	03 Months
119	Constt: of culvert village Mehboob Solangi	0.100	2000	200	02 Months
120	Constt: of S/D & CC toping for New Bakhri Muhalla Kandiaro	1.00	20000	1000	06 Months
121	Constt: of S/D i/c CC toping along Govt, Main Piramary School Qazi Street & Jamia Masjid Street ward No. 08,	0.400	8000	600	03 Months
122	Constt: of S/D & B/P village Kaman Mehasar	0.500	10000	600	04 Months
123	Constt: of Improvement of S/D & CC toping village Soomar Channar	1.00	20000	1000	06 Months
124	Constt: of B/P & CC toping Eid Gah Village Soomar Channar	0.500	10000	600	04 Months
125	Constt: of S/D & CC toping village Mirzapur (Faqeer Muhammad, Abdul Gani, Abdul Karim)	0.400	8000	600	03 Months
126	Constt: of B/P & S/D Village Allan Kaleri ( Muhalla Gh: Sarwar Kaleri )	0.200	4000	300	03 Months
127	Constt: of B/P & S/drain from village Imam Bux Mangrio (College link road to M. Yaqoob & M. Hashim House)	0.2500	5000	400	03 Months
128	Constt: of B/P & culvert for village Abdul Ghafoor Mangiro	0.400	8000	600	03 Months
129	Constt: of B/P from Lakha road link road to village Gahi Mangrio	0.300	6000	400	03 Months
130	Earth filling & B/P from village Achar Ghanghiro to Wazir Ghanghiro	0.300	6000	400	03 Months
131	Constt: of B/P from Sada Wah village Andani Mangrio	0.300	6000	400	03 Months
132	Constt: of S/D , B/P and CC toping village Bazedapur	0.600	12000	1000	04 Months
133	Constt: of waiting shed i/c Toilet Dargah Sayed Morand Shah near village Muhammad Siddique Lakho	0.400	8000	600	03 Months
134	Constt: of S/D i/c B/P village Ghullam Qadir Koondhar near Khanwahan	0.200	4000	300	03 Months
135	Constt: of S/D i/c CC toping Mirzapur (Ibrahim Mallah Muhalla)	0.400	8000	600	03 Months
136	Constt: of S/D i/c CC toping Mirzapur (Muhalla Abdul Haque Sahito)	0.300	6000	400	03 Months
137	Constt: of Culvert & B/P Samoon Solangi Deh Mirzapur	0.300	6000	400	03 Months
138	Constt: of B/P Village Rustam Solangi	0.300	6000	400	03 Months
139	Constt: of B/P village Muhabat Dero Siyal	0.200	4000	300	03 Months
140	Constt: of S/D & B/P Village Ibyani	0.400	8000	600	03 Months
141	Constt: of S/D, B/P & CC toping Pir Jatial Muhalla Dabhro	0.800	16000	1000	06 Months
142	Repair of S/D i/c CC toping Village Mahmood Chandio	0.400	8000	600	03 Months
143	Constt: of B/P Village Ayoub Rind	0.200	4000	300	03 Months
144	Constt: of S/D and B/P for Village Lakhmir Dahri	0.200	4000	300	03 Months
145	Constt: of B/P for Vilage Imam Bux Chandio	0.200	4000	300	03 Months
146	Constt: of S/D & B/P Gahi Khan Mallah	0.200	4000	300	03 Months
147	Constt: of S/D, B/P & CC toping Vilage Tunia Baqa Shah	1.00	20000	2000	03 Months
148	Constt: of S/D & B/P Village pario Tunia	0.600	12000	800	03 Months
149	Constt: of B/P i/c S/D from Halani Khanwahan Link road to village Ayal Tunia	1.00	20000	2000	06 Months
150	Constt: of S/D & B/P Village Jaro Khan Raun	0.300	6000	400	03 Months
151	Constt: of S/D & B/P Village Bari Tunia	0.300	6000	400	03 Months

152	Constt: of S/D & B/P Tando Gul Shah	0.300	6000	400	03 Months
153	Constt: of S/D & B/P of Village Yaseen Koondhar	0.200	4000	300	03 Months
154	Constt; of S/D & B/P Village Kamil Dhakan	0.200	4000	300	03 Months
155	Constt: of S/D & B/P Village Jumo Khan Dhobal	0.400	8000	400	03 Months
156	Repair of B-type to drain Mahabat Dero road (village Talib Ujjan, Hamid Ujjan)	0.500	10000	1000	06 Months
157	Constt: of B/P road for village Allah Jeyario Ujjan	0.200	4000	300	03 Months
158	Widing & reconditioned of Metaled road Mehasar Muhallah to Govt high School Kandiaro	3.200	64000	2500	06 Months
159	Carpeting of Metaled road i/c type-2 drain Tharushah Naka to Govt, high School Kandiaro	2.700	54000	2500	06 Months
160	Recondition of Metaled road Tharushah Naka to Baban Shah Chowk Kandiaro Town	0.760	15200	1500	06 Months
161	Patch work National Highway to Karachi Coach stand (Hospital road )	0.600	12000	6000	04 Months
162	Improvement of play ground (remaining work)	2.500	50000	2500	04 Months
163	Constt: of S/D & BP various Muhalla Kandiaro Town	0.500	10000	600	04 Months
164	remaining work of library TMA Kandiaro	0.100	2000	200	02 Months
165	Providing & fixing electric Material for Marriage hall	0.100	2000	200	02 Months
166	Constt: of S/drain, B/P & CC toping ward No.1	0.200	4000	300	03 Months
167	Constt: of S/drain ,B/P & CC toping ward No.2	0.300	6000	400	03 Months
168	Constt: of S/drain, B/P & CC toping ward No.3	0.300	6000	400	03 Months
169	Constt: of S/drain, B/P & CC toping ward No.4	0.300	6000	400	03 Months
170	Constt: of S/drain, B/P & CC toping ward No.5	0.300	6000	400	03 Months
171	Constt: of S/drain, B/P & CC toping ward No.6	0.300	6000	400	03 Months
172	Constt: of S/drain, B/P & CC toping ward No.7	0.300	6000	400	03 Months
173	Constt: of S/drain, B/P & CC toping ward No.8	0.300	6000	400	03 Months
174	Constt: of S/drain, B/P & CC toping ward No.9	0.300	6000	400	03 Months
175	Constt: of S/drain, B/P & CC toping ward No.10	0.300	6000	400	03 Months
176	Constt: of S/drain, B/P & CC toping ward No.11	0.300	6000	400	03 Months
177	Constt: of S/drain, B/P & CC toping ward No.12	0.300	6000	400	03 Months
178	Constt; of S/Drain Village Chutto Dahri	0.200	4000	300	03 Months
179	Constt: of B/P & CC toping village Juwan Solangi( Zulifqar Ali Shah )	0.150	3000	300	02 Months
180	Constt: of S/drain B/P Village Sayed Ali Mardan Shah (Peryal Shah Muhalla)	0.350	7000	500	02 Months
181	Constt: S/drain & B/P Village Mir Muhammad Khushik (Mashoque Khushik Muhalla)	0.450	9000	500	03 Months
182	Supply of Furniture & fixer for Press Club of Kandiaro Town	0.080	1600	200	06 Months
183	Constt: of B/P, CC toping @ Village Ramzan Dahri	0.500	10000	600	04 Months
184	Constt: of B/P, CC toping @ Village Fazul Sahito	0.300	6000	400	03 Months
185	Constt: of culvert over the minor near Chuttal Sargani	0.400	8000	600	04 Months

Application for purchasing of tender documents should accompany an earnest money of estimated cost mentioned above against each work in the shape of call deposit from any of the schedule bank in the favor of the Taluka Municipal Officer, Taluka Municipal Administration Kandiaro.

The tenders will be issued on payment of tender fee (non refundable) as shown against each of work upto **18/10/2010** on working days during office hours.

This tender notice (NIT) can also seen on the Sindh Government website at [www.sindh.gov.pk](http://www.sindh.gov.pk) as well as SPPRA website at [www.PPRASindh.gov.pk](http://www.PPRASindh.gov.pk).

Contractor/firm/applicant should be registered with income tax Department.

Contractor/firm/applicant should submit under taking that he/she is free from litigation and not black listed.

Contractor/firm/applicant should submit the partnership deed in case of partnership.

The conditional and telegraphic tenders will not be accepted

The procuring agency may reject all or any of the bid subject to the relevant provisions of PPRA Rules.

The tenders will be received back in the office of the undersigned on **19/10/2010** at 12:00 noon and opened on the same day at 12:30 noon in the presence of the committee members and bidders/contractors or their authorized representative, who may wish to participate. In case, the undersigned will be out of the head quarter or there will be holyday on **19/10/2010**, the tenders shall be received back and opened on **20/10/2010** or on return to the head quarter as per time/scheduled given above.

NOTE.

The next date of issuance and opening of un-responded works shall be **25/10/2010** and **26/10/2010** respectively with same terms and conditions.

**TALUKA MUNICIPAL OFFICER  
TALUKA MUNICIPAL ADMINISTRATION  
KANDIARO**